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PROJECT DESCRIPTION

GENERAL

This project involves the modification of an existing mast arm Traffic
Control Signal with street lighting and interconnect at the intersection of
MD 704 (Martin Luther King Hwy) and Barlowe Rd / Hubbard Rd In

Prince George's County. An Exclusive/Permissive left furn phase with video
detection shall be added for the westbound approach of

MD 704 (Martin Luther King Hwy). All traffic signal heads shall be replaced

with LED signal heads.
to current SHA standards. MD 704 (Martin Luther King Hwy)

All existing video detection cameras shall be upgraded
is assumed +o

run an east—west direction.

INTERSECTION OPERATION

1.

The intersection is to operate in a NEMA six—phase. fully—dactuated
mode, with the MD 704 (Martin Luther King Hwy) approaches

continuing to run concurrently. The Exclusive/Permissive left turn phase for
the eastbound approach of MD 704 (Martin Luther Xing Hwy) shall remain
in operation. A new Exclusive/Permissive left turn phase for the
westbound approach of MD 704 {(Martin Luther King Hwy) shall be
provided. The Countdown pedestrian phases with audible pushbuiton
actuation across both legs of MD 704 (Martin Luther King Hwy) shall
remain in operation. The Countdown pedestrian phases with audible
pushbuttons across Barlowe Rd / Hubbard Rd shall remain on recall.

The Barlowe Rd / Hubbard Rd approaches shall also continue to

run concurrently.

The existing full-traffic—actuated, eight—-phase controller with video
interface, 2-wire control unit and all necessary equipment housed in a
NEMA size "6"” base—-mounted cabinet shall be utilized at this intersection.
SHA Forces shall replace the existing Autoscope interface with

Terra video interface.

SPECIAL NOTES

1.

The Contractor shall be responsible for terminating all signal cables,
+o the appropriate terminals and shall properly label each cable.

All controller cabinet wiring will be performed by the S.H.A. Signal Shop
Contact Mr. Ed Rodenhizer at (410) 787-7652 seventy—two hours in
advance of intended work.

All underground and overhead utilities shown on these plans are schematic
only and may not be complete. The Contractor shail be responsible for

notifying Miss Utility prior to construction so that all utilities may be |ocated
I+ the Contractor perceives that a conflict between the utilities

in the field.
and the traffic signal will occur,. the Contractor shall notify the Project

Enginesr immedicately so that the conflict may be rescolved.

The contact persons for District #3 (Prince George’'s County)
and SHA are as fol lows:

Ms. Felecia Murphy
Assistant District Engineer — Traffic
Phone: (301} 513-7424

Mr. Vernon Stinnett
District Engineer — Maintenance
Phone: (301) 513-7304

Mr. Victor Grafton
Assistant District Enginesr — Utility
Phone: (301) 513-7350

Mr. Richard L. Daff, Sr.
Chief, Traffic Operations Division
Phone: (410) 787-7630

Mr. Ed Rodenhizer

Manager, Signal Operations Section
410-787-7652

EQUIPMENT LIST

A. EQUIPMENT TO BE SUPPLIED BY S.H.A..

ITE

NOD. DESCRIPTION QUANTITY
9806 Video detection interface 1 EA

equipment: 1-4 cameras
(To be installed by signal shop).

B.

ITEM
ND.

1001
8000
8001

8003
8008

8020

EQUIPMENT LIST (CONT.)

EQUIPMENT TO BE FURNISHED AND INSTALLED BY THE CONTRACTOR

DESCRIPTION QUANTITY
Maintenance of traffic per 1 EA
assignment.

Video detection camera & cable 4 EA
12" LED signal head section. 38 EA
8" LED signal head section. 6 EA

Remove and dispose of material & 1 EA
equipment (per assignment)

Electrical cable -

315 L.F.

T conductor (No. 14 AWG).

c. EQUIPMENT TO BE REMOVED

All removed signal materials are fo
become property of the contractor.
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EXISTING UNDERGROUND
INTERCONNECT TO
GLENARDEN PKWY.

WIRING KEY

A - 7T-CONDUCTOR ELECTRICAL
CABLE (NO. 14 A.W.G )

B - CONTROL CABLE (CAMERA TO
CONTROLLER) UP TC 500’

#* - USE EXISTING CABLE

EL -EXISTING
LOOP WIRE (NO.

EMP-EXISTING
MICRO LOOP WIRE

ES-EXISTING OVERHEAD SERVICE
TO BE MAINTAINED BY BGE

14 A.W.G.)
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